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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING CONTRACT, STATEWIDE FY13 T

     CALL ORDER   : 001                     CONTRACT ID : T201208305.01                COUNTIES : STATEWIDE

     LETTING DATE : 06/05/12                DISTRICT    : M1

     STATE/FEDERAL AID NO: T201208305       CONTRACT TIME : 1095  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : T201208305

     THIS CONTRACT PROVIDES FOR THE RE-LENSING AND THE

     REPLACEMENT OF DAMAGED CASTINGS OF RAISED PAVEMENT MARKERS

     ON SELECTED LOCATIONS THROUGH OUT THE STATE OF DELAWARE.

      THE CONTRACTOR SHALL FURNISH THE RAISED PAVEMENT MARKER

     CASTINGS, LENSES, EPOXY ADHESIVE, TRAFFIC CONTROL; AND ALL

     LABOR, EQUIPMENT AND INCIDENTALS NECESSARY TO REPLACE THE

     LENSES AND THE DAMAGED CASTINGS OF THE RAISE PAVEMENT

     MARKERS IN A SAFE AND EFFICIENT MANNER.

        

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 07/09/12 to vendor TRAFFIC LINES, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       899,997.00     62.0568% 100.0000%

   1    TRAFFIC LINES, INC., 5100 ASBURY ROAD, FARMINGDALE, NJ, 07727                    $     1,450,280.25    100.0000% 161.1428%

   2    ZONE STRIPING, INC., P O BOX 568, GLASSBORO, NJ, 08028                           $     1,460,333.77    100.6932% 162.2598%

   3    ACCENT STRIPE, INC., 3275 NORTH BENZING ROAD, ORCHARD PARK, NY, 14127            $     1,467,576.50    101.1926% 163.0646%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |TRAFFIC LINES INC            |ZONE STRIPING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   INSTALLATION AND MAINTENANCE OF RAISED PAVEMENT MARKERS

                                          |                             |                             |

0010 748643                 200.000  EACH |      35.00000        7000.00|      69.50000       13900.00|      27.15000        5430.00

  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |

  ASPHALT                                 |                             |                             |

0020 748644                  50.000  EACH |      35.00000        1750.00|      69.50000        3475.00|      27.15000        1357.50

  RAISED PAVEMENT MARKER, YELLOW/RED      |                             |                             |

0030 748645                 300.000  EACH |      35.00000       10500.00|      69.50000       20850.00|      27.15000        8145.00

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING CONTRACT, STATEWIDE FY13 T

     CALL ORDER   : 001                     CONTRACT ID : T201208305.01                COUNTIES : STATEWIDE

     LETTING DATE : 06/05/12                DISTRICT    : M1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |TRAFFIC LINES INC            |ZONE STRIPING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0040 748646                 300.000  EACH |      55.00000       16500.00|      89.50000       26850.00|      62.00000       18600.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAYS, WHITE/RED ON

  ASPHALT
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING CONTRACT, STATEWIDE FY13 T

     CALL ORDER   : 001                     CONTRACT ID : T201208305.01                COUNTIES : STATEWIDE

     LETTING DATE : 06/05/12                DISTRICT    : M1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |TRAFFIC LINES INC            |ZONE STRIPING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0050 748647                  50.000  EACH |      55.00000        2750.00|      89.50000        4475.00|      62.00000        3100.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY, YELLOW/RED       |                             |                             |

0060 748648                 200.000  EACH |      55.00000       11000.00|      99.50000       19900.00|      80.00000       16000.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY, WHITE/RED ON     |                             |                             |

  CONCRETE                                |                             |                             |

0070 748649                 100.000  EACH |      44.00000        4400.00|      99.50000        9950.00|      40.00000        4000.00

  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |

  CONCRETE                                |                             |                             |

0080 748650                  50.000  EACH |      55.00000        2750.00|      99.50000        4975.00|      80.00000        4000.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY,YELLOW/RED ON     |                             |                             |

  CONCRETE                                |                             |                             |

0090 748651                  50.000  EACH |      44.00000        2200.00|      79.50000        3975.00|      40.00000        2000.00

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |

  ON CONCRETE                             |                             |                             |

0100 748652               20000.000  EACH |      11.00000      220000.00|      18.25000      365000.00|      18.10000      362000.00

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, WHITE/RED                       |                             |                             |

0110 748653                 500.000  EACH |      11.00000        5500.00|      18.25000        9125.00|      18.10000        9050.00

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/RED                      |                             |                             |

0120 748654               24777.000  EACH |      11.00000      272547.00|      18.25000      452180.25|      18.10000      448463.70

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/YELLOW                   |                             |                             |

0130 748656               20000.000  EACH |      13.00000      260000.00|      18.95000      379000.00|      22.77000      455400.00

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, WHITE/RED, TURNPIKE             |                             |                             |

0140 748657                 500.000  EACH |      13.00000        6500.00|      18.95000        9475.00|      22.77000       11385.00

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/RED, TURNPIKE            |                             |                             |

0150 748708                  50.000  EACH |      44.00000        2200.00|      79.50000        3975.00|      41.00000        2050.00

  RAISED PAVEMENT MARKER, YELLOW/RED ON   |                             |                             |

  CONCRETE                                |                             |                             |

0160 748757                 100.000  EACH |      35.00000        3500.00|      69.50000        6950.00|      27.15000        2715.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  MONO-DIRECTIONAL WHITE ON ASPHALT       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING CONTRACT, STATEWIDE FY13 T

     CALL ORDER   : 001                     CONTRACT ID : T201208305.01                COUNTIES : STATEWIDE

     LETTING DATE : 06/05/12                DISTRICT    : M1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |TRAFFIC LINES INC            |ZONE STRIPING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 748758                 100.000  EACH |      44.00000        4400.00|      79.50000        7950.00|      40.00000        4000.00

  RAISED PAVEMENT MARKER,                 |                             |                             |

  MONO-DIRECTIONAL WHITE ON CONCRETE      |                             |                             |

0180 748759                5000.000  EACH |      11.00000       55000.00|      18.25000       91250.00|      18.10000       90500.00

  REPLACEMENT OF RPM LENSES,              |                             |                             |

  MONO-DIRECTIONAL WHITE                  |                             |                             |

0190 763563                          LUMP |    9000.00000        9000.00|    9525.00000        9525.00|   10137.57000       10137.57

  PERFORMANCE AND PAYMENT BOND            |                             |                             |

0200 763632                 100.000  EACH |      25.00000        2500.00|      75.00000        7500.00|      20.00000        2000.00

  REMOVAL OF RAISED PAVEMENT MARKER       |                             |                             |

     SECTION TOTALS                       |           $       899,997.00|           $     1,450,280.25|           $     1,460,333.77

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       899,997.00|           $     1,450,280.25|           $     1,460,333.77

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING CONTRACT, STATEWIDE FY13 T

     CALL ORDER   : 001                     CONTRACT ID : T201208305.01                COUNTIES : STATEWIDE

     LETTING DATE : 06/05/12                DISTRICT    : M1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |ACCENT STRIPE INC            |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   INSTALLATION AND MAINTENANCE OF RAISED PAVEMENT MARKERS

                                          |                             |                             |

0010 748643                 200.000  EACH |      37.50000        7500.00|                             |

  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |

  ASPHALT                                 |                             |                             |

0020 748644                  50.000  EACH |      37.50000        1875.00|                             |

  RAISED PAVEMENT MARKER, YELLOW/RED      |                             |                             |

0030 748645                 300.000  EACH |      37.50000       11250.00|                             |

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |

0040 748646                 300.000  EACH |      43.75000       13125.00|                             |

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAYS, WHITE/RED ON    |                             |                             |

  ASPHALT                                 |                             |                             |

0050 748647                  50.000  EACH |      43.75000        2187.50|                             |

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY, YELLOW/RED       |                             |                             |

0060 748648                 200.000  EACH |      50.00000       10000.00|                             |

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY, WHITE/RED ON     |                             |                             |

  CONCRETE                                |                             |                             |

0070 748649                 100.000  EACH |      50.00000        5000.00|                             |

  RAISED PAVEMENT MARKER, WHITE/RED ON    |                             |                             |

  CONCRETE                                |                             |                             |

0080 748650                  50.000  EACH |      62.50000        3125.00|                             |

  RAISED PAVEMENT MARKER,                 |                             |                             |

  INTERSTATE/EXPRESSWAY,YELLOW/RED ON     |                             |                             |

  CONCRETE                                |                             |                             |

0090 748651                  50.000  EACH |      62.50000        3125.00|                             |

  RAISED PAVEMENT MARKER, YELLOW/YELLOW   |                             |                             |

  ON CONCRETE                             |                             |                             |

0100 748652               20000.000  EACH |      18.75000      375000.00|                             |

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, WHITE/RED                       |                             |                             |

0110 748653                 500.000  EACH |      18.75000        9375.00|                             |

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/RED                      |                             |                             |

0120 748654               24777.000  EACH |      18.75000      464568.75|                             |

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/YELLOW                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : RAISED PAVEMENT MARKER RE-LENSING CONTRACT, STATEWIDE FY13 T

     CALL ORDER   : 001                     CONTRACT ID : T201208305.01                COUNTIES : STATEWIDE

     LETTING DATE : 06/05/12                DISTRICT    : M1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |ACCENT STRIPE INC            |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0130 748656               20000.000  EACH |      18.75000      375000.00|                             |

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, WHITE/RED, TURNPIKE             |                             |                             |

0140 748657                 500.000  EACH |      18.75000        9375.00|                             |

  REPLACEMENT OF RAISED PAVEMENT MARKER   |                             |                             |

  LENSES, YELLOW/RED, TURNPIKE            |                             |                             |

0150 748708                  50.000  EACH |      62.50000        3125.00|                             |

  RAISED PAVEMENT MARKER, YELLOW/RED ON   |                             |                             |

  CONCRETE                                |                             |                             |

0160 748757                 100.000  EACH |      62.50000        6250.00|                             |

  RAISED PAVEMENT MARKER,                 |                             |                             |

  MONO-DIRECTIONAL WHITE ON ASPHALT       |                             |                             |

0170 748758                 100.000  EACH |      62.50000        6250.00|                             |

  RAISED PAVEMENT MARKER,                 |                             |                             |

  MONO-DIRECTIONAL WHITE ON CONCRETE      |                             |                             |

0180 748759                5000.000  EACH |      20.00000      100000.00|                             |

  REPLACEMENT OF RPM LENSES,              |                             |                             |

  MONO-DIRECTIONAL WHITE                  |                             |                             |

0190 763563                          LUMP |   56445.25000       56445.25|                             |

  PERFORMANCE AND PAYMENT BOND            |                             |                             |

0200 763632                 100.000  EACH |      50.00000        5000.00|                             |

  REMOVAL OF RAISED PAVEMENT MARKER       |                             |                             |

     SECTION TOTALS                       |           $     1,467,576.50|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,467,576.50|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


